

**WAKEFIELD MDC INVITATION TO TENDER AND QUOTE Q3 2014/15**

Date Published	Reference Number	Title	Description of Goods and/or Services to be Sought	Start Date	End Date	Review Date	Option to Extend	Available Extensions	LA Department
16/10/2014	WAKEC-9GEJCU	Town End - Pontefract	The proposed works include the removal of the existing signalised junctions and replacing with a double roundabout and Puffin crossings. Town End junction is located in the centre of Pontefract. The junction has been signalised for at least the last 17 years along with modifications during this period, and serves the A645 and A639 roads. The junction during peak periods is heavily congested with long queues. Prior to the signalisation of the junction it was formally a 'double' roundabout (1970s to 1997). The roads are subject to a 30mph speed limit with road lighting provided throughout. The existing traffic signals incorporate pedestrian facilities with various convoluted routes through the junctions. Town End has up to 30,000 vehicle movement per day. The works will need to be managed to minimise disruption to both road users and pedestrian traffic as well as maintaining access to the business and residential properties.	15/05/2014	31/10/2014		No	0	Highways
23/10/2014	WAKEC-9NVL-RYPUK8	Quantity Surveyor for Pontefract Castle - The Key to the North - Delivery	Quantity Surveying services for the Pontefract Castle - the Key to the North project	16/11/2014	30/09/2016		No	0	Property and Asset Management
24/10/2014	WAKEC-9Q7E-XSKLCL	Bretton Reservoir Lower Lake Spillway	<p>1. Introduction</p> <p>It is intended to improve a number of the elements of the dam for the Bretton Lower Reservoir in the Yorkshire Sculpture Park as requested by the Reservoir Panel Engineer. These works consist of a number of items which improve the dam's ability to pass the probable maximum flood (PMF), ensures its continuing stability and improves the ability to lower the water level. It also includes items of heavy maintenance. The cascade channel and weirs have listed status and the park environment is visited by members of the public.</p> <p>2. Site Access, Enabling Works and Facilities.</p> <p>The principal access to the site will be from the A637 near the existing car park. The contractor is to introduce a means of traffic management that effectively allows construction traffic through the parkland while it is being used by members of the public in a manner that minimises disruption to the public and ensures the safety of all. However access across the dam is limited by the loading capacity of the ornamental bridge and the bridge at the boat house. It is also required to maintain access to the domestic dwelling on the south side of the dam. To gain access to the upstream face of the dam, a temporary crossing will be constructed across the Dearne cut to the entrance of the original spillway. Measures will be taken to ensure that the reeds will regrow after the project is completed. As the site hosts the endangered cray fish, biosecurity will be required.</p> <p>3. Investigations</p> <p>A number of investigations are required to define the extent of the works and refine design elements. These are:</p> <ul style="list-style-type: none"> <li>· Confirmation of the thickness of the existing masonry wall to the right bank of the cascade</li> <li>· A check of the competency and level of the bedrock under right bank of the cascade</li> <li>· Clearance and investigation of the original bypass</li> <li>· Investigation into the mill offlet</li> </ul> <p>4. Increase Spillway Capacity.</p> <p>To increase the spillway capacity, the entrance to the original spillway and the more recent (main) concrete spillway will be made more hydraulically efficient by introducing "bullnose" walls, two each side of the main spillway entrance and one at the original spillway.</p> <p>At the main spillway the works will comprise the careful partial demolition of the existing spillway structure, excavation within the dam embankment for foundations, the installation of piles the construction of the reinforced concrete bullnoses to the height of the existing wave wall and the provision of appropriate cladding to match the existing. The entrance to the original spillway will</p>	05/01/2015	24/05/2015		No	0	Highways

27/10/2014	WAKEC-9NKN-KA4C8E	Wakefield Sexual Health Services	<p>This contract for Wakefield Sexual Health Services has been broken into 2 lots.</p> <p>Lot 1 - Wakefield Integrated Sexual Health Service This service will provide an accessible, high quality and confidential integrated sexual health and contraception service. This will include Genitourinary Medicine (GUM), Contraception and Sexual Health Services (CASH), condom distribution, chlamydia screening, relationship and education services, health promotion and opportunistic screening and testing for young people and high risk groups, and sexual coercion awareness and prevention. This will be delivered via a hub and spoke network that will provide prevention services through to levels 1-3 sexual health and contraception services. The provider will also provide a coordination and leadership role across the sexual health economy.</p> <p>Lot 2 - HIV Prevention and Support Service This service will provide a HIV Prevention and Support Service to the population of the Wakefield District. The aim of the service is to deliver HIV Prevention and Support for groups at increased vulnerability to the human immune deficiency virus (HIV). The key groups at increased vulnerability to HIV include men who have sex with men (MSM), Black African communities, commercial sex workers and Lesbian, Gay, Bisexual, Transgender and Questioning (LGBTQ) young people and adults.</p>	01/11/2015	30/09/2019		Yes	24	Public Health
06/11/2014	WAKEC-9NYJ-HU66IL	Evaluation Consultant for Pontefract Castle – The Key to the North Project - Delivery	Evaluation Consultant for the Pontefract Castle - The Key to the North project	01/01/2015	31/12/2018		No	0	Regeneration, Culture and Sport
06/11/2014	WAKEC-9QLE-UFM4UP	Wakefield Early Support, Advice, Information and Liaison Service (WESAIL)	The Service is to provide the first point of contact for families / carers and professionals who need information, advice, signposting, guidance or support in relation to children and young people (aged 0 – 25) with Special Educational Needs and/or Disabilities (SEND)	01/04/2015	30/09/2016		Yes	18	Childrens
07/11/2014	WAKEC-9MKQ-2VXHDT	Local Stop Smoking Service	<p>This contract will be to provide a Local Stop Smoking Service, which will also incorporate a harm reduction programme.</p> <p>The service is to deliver a comprehensive, innovative effective and high quality service to the population of the Wakefield District or those who are registered with a Wakefield GP.</p>	01/07/2015	30/06/2018		Yes	36	Public Health
13/11/2014	WAKEC-9QRE-JVALRD	IT Healthcheck (Penetration Testing)	Provision of IT Health check (Penetration Testing) services.	08/12/2014	31/03/2015		No	0	ICT
03/12/2014	WAKEC-9RFP-ETPZW1	Westgate Beck Walls - Parapet Improvement Works 2014	<p>Westgate beck walls comprise of 4No. stonework parapets located directly adjacent to Alverthorpe and Westgate Becks. The walls vary in length as follows: Section 1.0 – 36.6m in length. Section 2.0 – 56.0m in length. Section 3.0. – 115.6m in length. Section 4.0 – 127.4m in in length.</p> <p>It is Wakefield Councils intention to carry out a parapet improvement scheme to Westgate Beck walls between No. 2 Alverthorpe road and Maudline bridge on Westgate in Wakefield. The existing parapets do not comply with current standards (Minimum 1.0m height). The scheme has been produced to install a pedestrian guardrail on top of the existing wall to provide the additional height required and achieve the minimum 1.0m height. The railings to be installed are similar in design and colour to those already in place at the Westgate flood relief culvert adjacent to this scheme and will ensure that they are in keeping with local infrastructure.</p> <p>The works comprise of the following:- a) Traffic Management. b) Site Clearance. c) Diamond coring works. d) Supply and installation of pedestrian guardrail including protection of steelwork against corrosion. The pedestrian guardrails shall be galvanised and painted in accordance with Appendix 19/1. Protective system to be Type IV in accordance with Series 1900 of the specification for highway works, a powder coating finish is not permitted. e) Masonry repairs and repointing works including allowances made for any existing coping stones unsuitable for coring.</p>	06/01/2015	15/02/2015		No	0	Highways
09/12/2014	WAKEC-9RFL-SSOLAR	Pontefract Castle: Tree and Vegetation Clearance	Tree & Vegetation Removal within the grounds of Pontefract Castle.	09/02/2015	23/03/2015		No	0	Regeneration Culture and Sport

Notes

1. The Councils Contract Procedure Rules (CPRs) state that Invitation to Tenders must be sought above £75,000 (unless the Council is accessing a Framework Agreement or an exception has been sought).
2. The information above shows all tenders and some quotations that have been advertised to the open market between the period October 2014 - December 2014.
3. The Council does not currently capture a review date at the time of issuing a tender, this is determined once the Council has awarded the contract and will be detailed on the Contracts Register Report.
4. The LA Department Responsible has been defined as the Category Area responsible for this spend.